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UNIVERSITY OF KERALA
NOTICE INVITING TENDERS FOR WORKS

Tenders are invited for and on behalf of the Registrar, University of Kerala from Registered
Contractors of P.W.D./C.P.W.D

1. The items and sub-heads of works to
be  done  are  enumerated  in  the  subjoined
schedule. Unless otherwise specified the tender
must be for the whole or any individual work
and  part  tenders  are  liable  to  rejection.  A
Contractor may tender for more than one work
with the Earnest  Money Deposit  specified in
each case, but shall not tender for any part of a
work only, unless specifically so required.
2.     All works shall  be done in conformity
with the specification and condition of contract
in  force  in  the  P.W.D./University  of  Kerala.
The tendered shall quote only a single rate as
an overall percentage above or below or at the
rates given in the schedule by a single entry at
the  bottom  of  the  schedule  under  the  head
“QUOTED RATE OF THE CONTRACTOR’’
by  scoring  out  the  irrelevant  portion  and
attesting  all  the  corrections.  The  rate  quoted
shall  be  inclusive  once  covering  all  the
operations  contemplated  in  the  specification
and tender schedules, and all  incidental work
necessary for such operations such as shoring,
bailing, form work, scaffolding etc. “The rate
quoted shall be inclusive of Sales Tax”.

2a. The overall percentage rate   accepted
and  specified  in  the  agreement  shall  not  be
varied on any account whatever.
3. Bid  should  be  submitted  through  the
University  web  site.  A  copy  of  relevant
documents there on  mentioned in NIT should
be  delivered  at  the  Office  of  the  Registrar,
University  of  Kerala,  Thiruvananthapuram or
before the last date noted in the tender notice
by speed post only super scribing the name
of  work,  tender  number  and  last  date  of
submission.  Tenders  will  be  opened  at  the
Office  of  delivery  by  the  Registrar  or  such
officers as may be authorised in this behalf in
the presence of such of those tenders or their
authorised agents as may be present.

4. Selected contractor will be required to
produce  income  tax  and  sales  tax  clearance
certificates  before  final  payment  is  made  for
the work, and before security deposits released.
5. The  contractors  submitting  tender
should produce copies of solvency certificates
if demanded clearly indicating to what extent
they  are  solvent  from  the  Tahsildar  of  the
Taluk  where  they  reside  along  with  their
tenders. 
                           

6. Each  tenderer  must  also  send  a
certificate of income tax verification from the
appropriate  income  tax  verification  from  the
appropriate  income tax authority  in  the  form
prescribed  therefore.

7. In  the  case  of  proprietory  or
partnership firm it will be necessary to produce
the  certificate  above  mentioned  for  the
proprietor  or  proprietors  and  for  each  of  the
partners as the case may be.

If  a  certificate  had  already  been
produced by the tenderer during the calendar
year in which the tender is made in respect of
previous  tender  it  will  be  sufficient  if
particulars regarding the previous occasion on
which the certificate was produced are given.

All  tenders  received  without  a
certificate  as  aforementioned  will  be
summarily rejected.
8. The tenderer shall examine closely the
Madras  Detailed Standard Specifications,  and
also  the  Standard  Preliminary  Specification
contained  therein,  and  sign  the  Engineer’s
Office copy of the Madras Detailed Standard
Specification and its addenda volume in token
of such study before submitting his tender rate
which  shall  be  for  finished  work  in  site.  He
shall  also  carefully  study  the  drawings  and
additional specifications and all the documents
which  form the  part  of  the  agreement  to  be
entered  into  by  the  accepted  tenderer.  The
Madras  Detailed  Standard  Specifications  and
other  documents  connected  with  the  contract
such  as  specifications,  plans,  descriptive
specification  sheet  regarding  materials,  etc.,
can be seen at any time during office hours on
office  days  in  the  Office  of  the  University
Engineer.

9. The Tenderer’s attention is directed to
the requirements for materials under the clause
“Materials  and  workmanship’  in  the
preliminary  Specifications’.  Materials
conforming  to  the  Indian  Standard
Specification shall  be  used on the work,  and
the tenderer shall quote his rate accordingly.

10. Every  tenderer  is  expected  before
quoting  his  rates,  to  inspect  the  site  of  the
proposed  work.  He  should  also  inspect  the
quarries and satisfy himself about  the quality
and  availability  of  materials.  The  name  of



quarries,  kilns,  etc.,  wherefrom  certain
materials are to be obtained will be given in the
descriptive specification sheet.  The best  class
of materials to be obtained from the quarries or
other  sources  defined  shall  be  used  on  the
work. In every case the materials must comply
with  the  relevant  standard  specification.
Samples  of  materials  as  called  for  in  the
standard specification, or in this tender notice.
Or as required by the University Engineer in
any case, shall be submitted to the University
Engineer’s approval before the supply to site of
work  is  begun.  If  the  contractor  after
examination of the source of materials defined
in  the  Descriptive  Specification  sheet  is  of
opinion that materials complying with standard
or other specifications of the contract cannot be
obtained in quality or sufficient quantity from
the  source  defined  in  the  Descriptive
Specification sheet, he shall so state clearly in
his  tender  and state wherefrom he intends to
obtain the materials subject to the approval of
the University Engineer.
The  University  will  not,  however  after
acceptance  of  contract  rate  pay  any  extra
charges  for  lead or  for  any other  reasons,  in
case the contractor  is  found later  on to  have
misjudged the materials available. Attention of
the  contractor  is  directed  to  the  standard
“Preliminary Specification” regarding payment
of seigniorage, tolls etc.

11. The  tenderer’s  particular  attention  is
drawn  to  the  Section  and  Clauses  in  the
standard  “Preliminary  Specification”  dealing
with:-

(1)   Test’ inspection and rejection of   
        defective materials and work

            (2)  Carriage
(3)  Construction Plant
(4)  Water and lighting
(5)  Cleaning up during progress 
       and for delivery
(6)   Accidents
(7)   Delays
(8)   Particulars of payment.

The  contractor  should  closely  peruse
all the specification clauses which govern the
rate which he is tendering.

12.  In consideration of the tenderer being
allowed to quote for the work, he should keep
the tender firm for a period of 4 months from
the  date  of  opening  the  tender  during  which
period  or  till  the  tenders  are  decided,
whichever  is  earlier’  he  will  not  be  free  to
withdraw the tender. Any such withdrawal will

entail forfeiture of the earnest money deposited
for the work.

     Due  to  departmental  or  administrative
reasons it is found necessary to keep the tender
open for a further period, prior consent of the
tenderer shall be obtained in writing for every
further period of one month.

13. Before commencing work or within a week
after the date when the acceptance of the tender
has been intimated to  him,  the  tenderer  shall
deposit  a  sum  equal  to  5  percent  of  the
probable value of contract for works which is
retained  till  defect  liability  period  and  shall
execute  an  agreement  for  the  work  in  the
University  Schedule  form. The  time  allowed
for  executing  agreement  without  fine  is   14
days from the date of registration of Selection
Notice in the post office and further time of ten
days shall be allowed to execute agreement by
retaining  a  fine  of  one  percent  of  the  PAC
subject  to  a  minimum  of  Rs:1000/-  and
maximum  of  Rs:25,000/-.  Tender  will  be
rejected if agreement is not executed within 24
days and the work will be awarded to the next
lowest tenderer as stipulated in the PWD code
If he fails to do this or to maintain a specified
rate of progress (to be specified in each case in
the  tender  schedule)  the  earnest  money  and
security deposit shall be forfeited to University
and  fresh  tenders  shall  be  called  for,  or  the
matter otherwise disposed off. If as a result of
such  measures  due  to  the  default  of  the
tenderer  to  pay  the  requisite  deposit,  sign
contracts or take possession of the work, any
loss  to  University  results,  the  same  will  be
recovered from him as arrears of Revenue, but
should it be a saving to University the original
contractor shall have no claim whatever to the
difference.  Recoveries  on  this  or  any  other
account will be made from the sum that may be
due  to  the  contractor  on  this  or  any  other
subsisting  contracts  or  under  the  Revenue
Recovery Act or otherwise the University may
decide.
Note:.  In  addition  to  the  Security  Deposit,
retention  for  a  work  shall  be  collected  by
deduction  from  the  running/final  bill  of  the
contractors @2.5% of the gross amount of each
running and will  be released after  passing of
final bill as in the case of refund of deposit.

14. The  acceptance  of  the  tender  rates
remains  with  the  Registrar,  University  of
Kerala, who does not undertake to accept the
lowest or any particular tender.



15. The  right  to  carry  out  the  work  in
conformity  with  or  in  a  manner  entirely
different from the terms of this invitation that
may  be  considered  most  suitable  before  or
subsequent  to  the  receipt  of  tenders  due  to
exigencies  of  work  is  reserved  with  the
University.

16. Drawings,  Schedule  of  quantities,
specifications  of  work  to  be  done  and
conditions of contract to be entered into can be
seen at the office of the University Engineer. It
shall  be  definitely  understood  that  the
University  does  not  accept  any  responsibility
for  the  correctness  or  completeness  of  the
schedule that the schedule is liable to alteration
by  omissions,  deductions  or  additions  at  the
discretion  of  the  competent  departmental
officer  or  as  set  forth  in  the  conditions  of
contract.  The tenderer will  however base this
tender amount in the case of lumpsum tender,
on the basis of those quantities etc.
17. Bidders  shall  remit  the  tender
document  fees  and  EMD.  Separate  demand
drafts  drawn  in  favour  of  the  University
Engineer  towards  cost  of  tender  form  and
EMD  from  any  approved  bank  should  be
furnished along with the tender.
 
Bidders, who have secured exemption from
individual EMD payments, need not do this
except  when  special  Earnest  money  is
asked  to  be  deposited.  Such  EMD
exemption  certificate/  document  needs  to
be  submitted  online  along  with  the  bid,
failing  which,  the  bid  shall  be  rejected
summarily.  The original  EMD exemption
document  may  have  to  be  produced,  if
required,  failing  which,  the  bid  shall  be
rejected summarily. 5% of bill amount will
be retained as retention money which will
be released after DLP, if there is exemption
for the security deposit.  The Earnest Money
Deposit  of  the unsuccessful  tenderers will  be
refunded  immediately  after  tabulating  the
tenders, keeping only the earnest money of the
first three lowest tenderers.

18. Sobcitor’s fee, if any, to be paid to the
Law Officer of  University  for  scrutinising or
drawing  up  of  agreements,  be  paid  and  the
same recovered from the successful tenderer.

19.   Tenderer must also state in their tenders if
they are prepared to carry out at their tendered
rates such portion or portions of the work as
may finally be allotted to them by the Officer
deciding tenders.

20. Any further information necessary can
be  obtained  at  the  Office  of  the  University
Engineer  on  all  working  days  during  office
hours.

21. The work should be completed in all
respects  within  the  stipulated  time  as
mentioned in  each work in  the  tender  notice
from  the  date  of  the  order  to  start  work  is
issued or from the date of handing over of site
as the case may be indicated in the work order.

22. Tender forms and tender schedule can be
downloaded  from  the  University  website,
www.keralauniversity.ac.in. 

23. The  Contractor  shall  not  without  the
previous  sanction  in  writing  of  the  authority
accepting  the  tender,  execute  any  power  of
attorney in respect of any matter, touching this
contract,  and  any  such  power  of  attorney
executed  without  such  sanction  shall  not  be
recognised by or to be binding upon University
or their Officers. It shall be entirely within the
discretion of the authority accepting the tender
either to grant such sanction or to refuse it or to
revoke a sanction once given.

24. No part of the contract shall be subject
without  written  permission  of  the  University
Engineer nor shall transfer be made by power
of  attorney  authorising  other  to  receive
payment on the contractor’s behalf.

25. The  University  Engineer  or  other
sanctioning  authority  reserves  the  right  to
reject  any  tender  or  all  the  tenders  without
assigning any reason therefore.

26.    Any materials  available  in  Department
Stores,  if  issued  to  the  contractor  will  be
recovered  at  book  value  of  issue  rate  20%
supervision charge or market value or date rate
whichever is higher. The fixing of market rate
will be governed as per prevailing rules.

27. In making payment the total amount of
the  bill  will  be  rounded  off  correct  to  the
nearest rupee if the amount is above Rs. 25/-
and to the  the nearest  paise  if  the amount is
below 25/-

28. Value of quantities of the departmental
materials issued for the work either allowed to
deteriorate or unaccounted for amounting as it
does  to  an  excess  supply  over  the  sanction
requirements shall be recovered at book value



or issue rate plus 20% supervision charges of
market rates whichever is higher with sales tax
and in addition, specific penalty rate stipulated
by the Department.  Market  value will  be  the
retail  selling  price  of  the  materials  in  the
locality of the work or the nearest market town
current  on  the  day  of  issue,  or  recovery
whichever  is  more.  The  University  Engineer
shall obtain the information and record within
7  days  of  such  issue,  sending  a  copy to  the
contractor.  The  decision  of  the  Registrar
regarding  the  current  market  rates  shall  be
binding on the contractor.

29. Tenderers should declare that they are
not related to any University servant, who is in
charge  of  or  having  control  of  the  work.
Relationship in this will be restricted to father,
mother,  son,  daughter,  brother,  sister,  direct
uncle,  nephew,  father-in-law,  brother-in-law,
mother-in-law, sister-in-law and first cousin of
the officer concerned. If the above condition is
found  to  have  been  contravened,  when  they
tender the earnest money / security deposit of
the tenderer / tender will be forfeited and the
contract entered into will stand cancelled.

30. The  contractor  will  provide  his  own
tools  and plant,  store  sheds to  store  his  own
materials  as  well  as  those  supplied  by  the
Department and will be entirely responsible for
proper  use  and safe  custody of  the  later  and
also for any loss, damage, their mis-handling,
weathering or any cause what-so-ever.

31. If  different  rates  are  quoted  for  the
same specification of work at the same site/in
different  appendices  of  the  schedule  and  the
lowest  quoted  rate  will  be  accepted  for  the
items in all the appendices.

32. The contractor shall be responsible for
the safety of the labour employed by him and
he  shall  be  liable  to  pay  the  necessary
compensation in case of accidents,  as per the
workmen  Compensation  Act.  The  contractor
will  also be liable  to  abide by the fair  wage
clause condition attached separately.

33. Empty  bags  of  cement  used  on  the
work need not be returned to the departmental
store.  Value  of  empty  cement  bags  will  be
recovered  at  rates  fixed  by  the  Department
from time to time if cement is supplied by the
department.

34. If the department under takes to supply
particular materials no claim for extra payment

on  account  of  delay  in  the  supply  of  these
materials will be entertained. 

35. In the case of construction of steining
to wells, excessive tilts if any occurring to the
extents  which  is  more  than  the  percentage
allowed as per rules will have to be rectified by
the  contractor  at  his  own  cost  and  if  the
contractor fails to attend to the same it will be
got  attended to by other agency and the cost
thereof recovered from the original contractor.

36. The  contractor  should  take  a  licence
under the current explosive rules to enable him
to manufacture and posses the quantity of gun
powder  required  by  him  for  blasting,  if
necessary.

37.  The  contractor  shall  employ  Engineering
personnel as detailed below for a period of one
to  two  years  according  to  the  tenure  of  the
contract paying emoluments. 

Cost of work No of person
10 lakhs-20 lakh One diploma   holder
20 lakhs-200 lakhs One degree holder

For pre qualification/ post qualification works-
One degree holder and one diploma holder.

38. Tenders  which  are  not  in  conformity
with the tender notice are liable to rejection.

39. This tender notice with the conditions
stated  herein  will  form  part  of  the  contract
documents.

             

               Sd/-

ASSISTANT EXECUTIVE  ENGINEER
       For and on behalf of the Registrar

     University of Kerala



                                       

CONDITIONS

1. The  overall  percentage  rate  accepted
and  specified  in  the  agreement  shall  not  be
varied on  any account  whatever,  and that  it
shall  hold good for  all  items done under  the
contract irrespective of variations in quantities
and or substitution of extra items shall also be
included  in  the  tender  documents  and
agreements.

2. The  rates  quoted  by  the  Contractor
shall be inclusive of sale tax to be paid to the
Sales tax Department.

3. The work should be completed in all
respects  within  the  stipulated  date  from  the
date of the issue of order/ date of handing over
of site as the case may be

4. Intending  tenderers  are  expected  to
inspect the site before tendering and ascertain
the exact  nature  of  the  work to be done.  No
claim  for  extra  rates  of  any  kind  over  and
above  the  rates  quoted  by  them  will  be
considered.

5. The  Contractor  will  provide  his  own
tools and plant and store shed to store his own
materials  as  well  as  those  supplied  by  the
Department  if  any  and  will  be  entirely
responsible for the proper use and safe custody
of the later  and also any loss,  damage,  theft,
mishandlings, wheathing or any cause what so
ever.

6. The material if supplied by the department
shall remain the property of University though
in  the  contractors  custody  and  shall  not  be
removed without the written permission of the
authority not less than the rank of an Assistant
Engineer.

7. The  work  should  be  done  in
conformity  with  the  specifications  and
conditions  of  contract  in  force  in  the
Department.

8. The  payments  items  involving  earth
work  levelling  site  will  be  made  based  on
levels taken approved and checked before and
after execution of work.

9. Unused balance materials if any at the
time  of  completion  or  determination  of  the
contract  will  not  be  accepted  by  the
Department.  The  cost  of  such  materials
amounting as it does to an excess supply over
the sanctioned requirements, shall be recovered
at book value + 20 % or current market  rate
which ever is higher, and in addition specific
penalty rates may be fixed by the University
Engineer  in  the  from of  Department  circular
orders  from  time  to  time  shall  also  be
recovered  at  the  discretion  of  the  University
Engineer.

10. Extra items

The Contractor is  bound to carry out
items or works which are not included in the
tender schedule and agreement but which are
found necessary for the proper completion of
the work during execution. Payment for such
extra  items will  be  made on the basis of  the
Departmental data rates, current at the time of
ordering  the  extra  items  after  applying  the
tender  deduction  except  on  cost  of
departmental materials. 

10.1. Items  of  work  not  expressly  or
impliedly described in  the  schedule,  plans  or
specifications will be treated as “extras”. They
will include only items of works which though
highly  necessary  for  the  proper  execution  of
the  work  and  for  its  completion,  were  not
provided for in the original contract.

2. The execution of an extra item
of work and payment therefore will  be based
on the following conditions.

(i) There  shall  be  an  order  in
writing to execute the extra item of work duly
signed by an Engineer not below the rank of an
Assistant Engineer, before its commencement.

(ii) If  the  contractor  finds,  after
examining  the  specifications  and  plans  that
extras  are  involved,  he  should give notice  to
the Engineer,  to this effect  and shall  proceed
with the execution of the extra item, only after



receiving  instructions  in  writing  from  the
Engineer.
                                                 

3. Extras items may be classified
as  additional  substituted  or  altered  items
depending on their relation or otherwise to the
original item or items of work.

4. The rates for extra items shall
be worked out as below:

(i) In the  case  of  all  extra  items
whether  additional  altered  or  substituted  if
accepted rates for identical items are provided
for  in  the  contract,  such  rates  shall  be
applicable.

(ii) In  the  case  of  extra  items
whether  altered  or  substituted,  for  which
similar  items  exist  in  the  contract,  the  rates
shall  be  derived  from  the  original  item  by
appropriate  adjustment  of  cost  of  affected
components.  The  percentage  excess  or
deduction of the contract rate for the original
item  with  reference  to  the  departmental
estimated rate shall be applied in deriving the
rates for such items.

(iii) In  the  case  of  extra  items,
whether  altered  or  substituted  and for  which
similar items do not exist in the contract and
rates  exist  in  the  schedule  of  rates,  the  rate
shall  be  arrived  at  on  the  basis  of  the
departmental  data  rate  current  at  the  time  or
ordering  the  extra  item,  after  applying  the
tender  deduction  except  on  cost  of
departmental  material.  Tender  excess,  if  any,
will not be applied.

(iv) In the case of additional items,
the rates shall be arrived at on the basis of the
departmental data rates current at the time of
ordering  the  extra  item  or  the  date  of
commencement of the extra item, whichever is
earlier,  after  applying  the  tender  deduction
except  the  cost  of  departmental  material.
Tender excess, if any, will not be applied.

(v) In  the  case  of  extra  items,
whether  additional  altered  or  substituted,  for
which the rates cannot be derived from similar
items in the contract, and only partly from the
departmental  schedule  of  rates.  The  rates  of
such part or parts of items as are not covered in
the schedule of 
rates shall determined by the Engineer on the
basis of the prevailing market rates giving due
consideration  to  the  analysis  of  the  rate
furnished  by  the  contractor  with  supporting

documents, including Contractor’s profit. This
shall  be  added  on  to  the  departmental  rate
(including  Contractors  profit)  current  at  the
time of  ordering or  executing the extra item,
whichever  is  earlier  for  the  other  part  of  the
item, for which rates can be derived from the
schedule of rates.

(vi) In  the  case  of  extra  items,
whether  additional  altered  or  substituted,  for
which the rates cannot be derived either from
similar item of work in the contract or from the
departmental schedule of rates, the contractor
shall within 14 days of the receipt of the order
to  carryout  the  said  extra  item  of  work,
communicate to the Engineer the rate which he
proposes to claim for the item supported by the
analysis  of  the  rate  claimed,  and  the
department shall  within one month thereafter,
determine the rate on basis of the market rate
giving due consideration to the rate claimed by
the Contractor.

(vii) In the case of percentage rate
contract, the rate for extra item shall be arrived
at  by  applying  the  percentage  excess  or
deduction to the departmental data rate as per
the  original  schedule  on  which  the  tenders
were invited.

5. Wherever  the  term
“Departmental  Data  Rate”  appears,  it  shall
mean the rate derived from the Departmental
schedule  of  rate  shall  include  conveyance
charges and contractor’s profit.

11. The  quantities  provided  for  in  the
schedule  may  vary  widely  at  the  contractor
should be prepared to do any excess over the
schedule quantities at his quoted rates for the
work.

12. The selected contractor should produce
a certificate to the effect that the sales tax and
income-tax  due  by  him  have  been  paid  to
Government as per Circular before F.C.C. paid
for the work.

13. No modifications in  the rates will  be
admissible  in  case  the  size  or  shape  or  both
R.C.C. items are modified during execution as
the rate per Unit shall be binding in all cases.

14. All the rates quoted for finished works
only and include all incidental charges such as
watering, scaffolding etc.

15. All  paints,  varnish,  wood  oil  etc,
obtained  by  the  Contractor  at  his  own  cost



must  be  got  approved  by  the  Departmental
authorities before using on the work.

16. Special  attention  of  the  Contractor  is
invited to the attached A4 Schedule.

17. If  there  is  no  rate  for  any  particular
size of door, windows, ventilators, collapsible
gate,  almarah  and  weld  mesh  screens  in  the
particular block or appendix the corresponding
agreed  rate  of  any  other  appendix  will  be
allowed. 

18. The  Contractor  should  take  out  a
license  under  the  explosive  rules  1940  to
enable  him  to  manufacture  and  posses  the
quantity  of  gun  powder  required  by  him for
blasting if necessary.

19. The Contractor should clear all debris
from the site and dump the same in valley.

20. Only approved colour and brand paints
will  be allowed for all  works. The contractor
before  commencing  the  work  should  got
approved  the  colour  and  brand  of  paints  by
University Engineer.
21. If  the  amount  of  contract  exceeds  
Rs. 10 lakhs, contractor should be prepared to
engage  Engineering  Diploma  Holder  for  the
proper execution of the work.

22. The tenderers tendering for University
works should declare that they are not related
to any University servant, who is in charge of
or having control of the work for which they
are  tendering  relationship  in  this  will  be
restricted  to  father,  mother,  son,  daughter,
brother, sister, direct uncle, nephew, father-in-
law,  mother-in-law,  brother-in-law,  sister-in-
law and first cousin of the Officer concerned. It
at  any stage  the  above  condition  is  found to
have  been  contravened  the  earnest
money/security  deposit  of  the
tenderer/contractor  will  be  forfeited  and  the
contract entered into will stand cancelled. 
23. The Contractor shall be responsible for
the safety of the labour employed by him and
he  shall  be  liable  to  pay  the  necessary
compensation  in  case  of  accidents  as  per
section 12 (2) of the Workmen’s compensation
Act.

24. If the department undertake to supply
the  controlled  materials,  no  claim  for  extra
payment on account of delay in the supply of
these  materials  will  be  entertained.    

25.   a)  Fine  for  Extension  of  time   -  First
extension  –  1%  of  the  PAC  subject  to  a
minimum of Rs. 1000/- and maximum of Rs.
50000/-.

Beyond  first  extension  –  2%  of  the
PAC  subject  to  a  minimum  of  
Rs. 2000 and maximum of Rs. 100000/-. 

(Applicable  as  per  revised  PWD
manual)

b  Liquidated  damages  applicable  as
per  clause  2116.1  of  PWD  manual  revised
2012.
26. The  earnest  money  deposit  of  the
unsuccessful  tenders  will  be  refunded
immediately after tabulating the tender keeping
only  earnest  money  of  the  first  three  lowest
tenderers. The earnest money of the remaining
unsuccessful  tenderer  will  also  be  refunded
within a week from the date of acceptance of
the tender.

27. The  bill  above  alluded  to  shall  be
submitted  in  exact  accordance with  the  form
supplied  by  the  University  Engineer  and  the
rates  at  which  the  value  of  the  work  is
calculated shall be those entered in the attached
in schedule or rates. To allow of a guarantee
fund  being  formed  on  the  part  of  the
University,  a deduction from all  payments  to
the contractor is to be made by the University
Engineer  at  the  time  of  payment.  But  the
amount so held as a retention plus the security
deposit of 5 per cent,asper clause (1) shall not
at any time exceed 10 per cent of the contract
amount. 

 28. If  the  Contractor  or  his  work  people
break, deface or injure any part of a building
they may be working in or any building, road,
fence,  enclosure  or  grass  land  or  cultivated
ground or if any damage, shall happen to the
work while in  
progress  from  any  cause  whatever  or  any
imperfection  become  apparent  it  within  3
months  (six  months  in  case  of  road  works)
after  its  certificate  final  or  otherwise  of
completion  shall  have  been  issued  by  the
Engineer in charge as aforesaid, he shall make
the same good at his own expense or in default
the University Engineer may cause the same to
be made good and deduct the expense from any
sums  that  may  be  then,  or  at  any  time
thereafter, due to the Contractor.

29.  Electricity  and  water  charge  
for  the  depth    current  and  water  used
be charged as per prevailing rate.



FAIR WAGE CLAUSE

(a) The Contractor shall pay not less than
FAIR WAGE to labourers engaged by him on
the  work.  “FAIR  WAGE”  means  wage
whether for time or piece work notified at the
time of inviting tenders for the work and where
such  wages  have  not  been  on  notified,  the
wage prescribed  by the Central P.W.D. for the
District in which the work is done.

(b) The  Contractors  shall  not
withstanding the provisions of any contract to
the  contrary  cause  to  be paid  a  fair  wage to
labourers  indirectly  engaged  on  the  work
including  any  labour  engaged  by  his
subcontractor in connection with the said work
as  if  the  labourers  had  been  immediately
employed by him.

(c) In respect of all labour directly
or  indirectly  employed  in  the  works  for  the
performance  of  the  contractors  part  of  this
agreement the contractor shall comply with or
cause to be compiled with (the central P.W.D.
Contractors  labour)  regulations  made  by
Government  in  regard  to  payment  of  wages,
wage period deductions from wages recovery
of  wages  not  paid  and  other  deductions
unauthorisedly  made  maintenance  of  wage
register other terms of employment inspection
of  scales  of  wages  and  return  and  all  other
matters of a like nature.

(d) The  University  Engineer  or
Assistant Executive Engineer concerned 
shall have the right to deduct from the moneys
due  to  the  contractor  any  sum  required  or
estimated to be required for making good the
loss suffered by a worker or workers by reason
of  non-fulfilment  of  the  conditions  of  the
contract  for  the  benefit  of  the  workers  non-
payment  of  wages  or  deductions  made  from
him or their wages which are not justified by
their  terms of the contract  or  non-observance
of the regulations.

(e) Vis-à-vis the Central Government, the
Contractor  shall  be  primarily  liable  for  all
payments to be made under the observance of
the regulations aforesaid without  prejudice to

his  right  to  claim  indemnity  from  his  sub
contractors.

(f) The  regulations  aforesaid  shall  be
deemed  to  be  apart  of  his  contract  and  any
breach there shall be a breach of this contract.

Contractor

Assistant Exe. Engineer



ADDITIONAL SPECIAL CONDITIONS

      A.    Purchase Tax :  Purchase tax at prevailing rate will be deducted 
   towards purchase tax from every payment.

B. Guarantee period of works (G.O. (P.) 161/2019/Fin  Dtd. 25-
11-2019

The guarantee periods of various works are as follows:

               
               



1. 1% of the bill amount will be deducted towards the Employer’s

contribution to the Kerala Construction Workers’ Welfare Fund

2. All quality tests as per the revised PWD manual/norms have to be

conducted by the contractor at his own cost and submit the report

to the University.

3. If there is exemption for the security deposit an amount equivalent

to 5% of  executed amount will  be retained as  retention money

which will be released after the DLP.

CONTRACTOR Assistant Exe. Engineer



UNIVERSITY OF KERALA

FORM OF TENDER

Name of Work – 

Name of 

Tenderer________________________________________________________

_ 

Address of Tenderer _______________________________________________

_________________________________________



UNIVERSITY OF KERALA

SPECIFICATIONS

PART I – GENERAL

1. The rates tendered by a contractor for the work shall include the cost of :

(a) All  labour  and supervision  thereof,  all  materials,  tools,  implements  and

plant  of every description,  ladders,  cordage,  tackle etc.,  as well  as the

provision  of  safe  and  substantial  scaffolding  required  for  the  proper
execution of the work in conformity with the specifications for the various

items of work;

(b) Supplying the requisite agency with necessary equipments, to set out the

work as well as to afford facilities for such examination of the work as the
Departmental Officers may, at any time consider desirable, as also to count,

weight and assist in the measurement, or check measurement of the work
or materials;

(c) Providing and maintaining all temporary fences, shelters, lights watchmen

and danger signals and such other precautions as are necessary, for the

protection of the work or materials, as well as to protect the public and
those connected with the work from accidents at the site of, or on account

of the work:

(d) All sheds, mortar mills and mixing platforms of every kind required for

proper execution of the work according to the specification

(c)     All fees and royalties of materials ; and

(d)   Finally  clearing  away of  all  rubbish,  surplus  materials,  plant  etc.,  on

completion   of the work and dressing and levelling off and restoring the site

to  a  tidy  condition,  prior  to  handling  over  the  work  to  the  University
Engineer or his authorised assistant and also its maintenance until so taken

over.

2. In the case of supplies of materials such as rubble, broken stones, gravel, sand

etc., which may have to be measured prior to being used on the work the
Contractor must always stack or arrange them neatly on level ground or on

ground cleared and levelled by him for the purpose in such a manner as may be
ordered  by  the  Officer-in-charge  so  that  they  may  be  easily  susceptible  of

inspection and measurement, the cost of such clearing, levelling and stacking or
arranging being included in the rates for work. Each stack must be straight and

of uniform section throughout and of the dimension specified by Officer-in-charge
Materials not stacked or arranged in accordance with instructions issued will not

be measured and paid for.

3. The Contractor shall be bound to bear the expense of defence of any action or

law proceedings that may be brought by person for an injury sustained owing to
neglect of above precautions in connection with the execution of the work, and

to pay any damages and cost which may be awarded in consequence.

4. The Contractor shall also help himself out of any difficulties of penalties arising

from interference with private property in the execution of the contract.

5. All materials that are to be made over to the contractor by the University of

Kerala shall be handed over to him at the Stores attached to the Engineering
Unit at Thiruvananthpuram or Kariavattom and the charges, for their handling,

loading and unloading, and conveyance to and fro for the respective works also



for stacking the materials neatly and in regular heaps on the ground or sheds to
which they are brought shall be deemed to be included in the rates for the

work.

6. Unless otherwise specifically provided for in the contract, the contractor shall at

his own cost keep or portions of the work free from water whether due to
springs, soakage, or inclement weather and in a neat and sanitary condition and

shall also see that drainage and sewage are prevented from entering the site of
work or accumulating therein.

7. The Contractor shall  be responsible for the proper use and bear the cost of

protection of materials made over to him by the Department for use on the work

and bear any loss from deterioration or from faulty workmanship or any other
cause. The cost of material thus allowed to deteriorate amounting as it does to

an excess issue over sanctioned quantities, will be recovered at rate 20 per cent
over the actual cost. The orders of the University Engineer in the matter shall be

final and binding on the contractor.

8. The Contractor shall be responsible to see that the level or other pegs, profiles,

bench marks, masonry pillars or other marks set up by the University of Kerala
for  guidance  in  the  execution  of  the  work  are  not  disturbed,  removed  or

destroyed. If any such marks are in the opinion of the University Engineer found
disturbed, removed or destroyed, the will be replaced by the University of Kerala

at the cost of the contractor.

9. Any materials brought to the site of work or any work done by the contractor

but rejected by the Officer in-Charge being not up to the specifications shall in
the case of materials supplied be then and there removed from or broken up at

the site of work, and in the case of work done be dismantled or rectified at the
expense of the contractor as may be ordered by the Office-in-Charge.

10.In all cases whether so specified in the contract or the work shall be executed in

strict accordance with the contractor’s accepted tender and these specifications

and with such further drawings and specification and orders as may from time to
time be issued by the University Engineer.

11.Whenever the contractor is ordered by the University Engineer or his authorized

assistant or subordinate to execute any item of work which is not in the tender,

it shall be the contractor’s duty to get a special price arranged for the item and
to see that it is written in the work spot order book (which shall be provided by

the University Engineer and kept in the work by the subordinate in charge)  and
that this order is initialled and dated by the contractor and officer ordering that

particular item or work. For any extra item executed by the contractor and not
so entered in the work spot order book and initialled both by the contractor and

the Department Officer ordering such extra item that contractor shall have not
claim for extra payment.

SPECIFICATIONS

Part – II       Materials
Part – III       Work

(As current in the Kerala Public Works Department)

Signature of Tenderer                                                                     
 Sd/-

Date:                                                                                      
         Registrar



NOTES

 1. In measuring door and window work, only the clear external dimensions will be

taken. Flat iron clamps should be painted 2 coats of black japan before fitting in

position.

2. The quantities of reinforcement specified for RCC items may be varied during
execution  of  the  work.  The  rates  quoted  for  such  RCC  items  will  be

correspondingly modified by adding to or deducting from the quoted rates as the
case may be.

3. No modification in the rate will be admissible in case size, shape or both of RCC
Items are altered during execution as the rates per 10dm3 shall be binding in all

cases,

4. For purposes of measurement of the Tee beams vertical leg of the beam below

the bottom of the slab above will be reckoned for concrete, and for steel, the
tension, compression and shear reinforcement will be included to arrive at the

proportion of reinforcement in concrete.

5. Cement for all works should be taken as 1m3 = 1440 kg.

6. All  RCC works  include  the  cost  of  hire  for  form work  including  materials,
fabrication, setting shifting and dismantling.

7. The rates for all the iron fittings should be inclusive of painting with approved
paint two coats over a priming coat of red oxide.

8. Glass panes are to be fitted with teakwood fillets neatly planed and nailed.

9. All rates are for finished sizes and works only and include all incidentals.

10. Concrete mixers shall be used for all the major RCC works.

11. The contractor will provide his own store sheds to store his own materials as

well  as  those  supplied  by  the  University  Engineer  and  he  will  be  entirely
responsible for the safe custody of the later intact against loss or damage by

theft, mishandling, weathering or any cause whatsoever.

12. The Contractor shall discharge any foreman or other employee who shall in the

judgement of the University Engineer be unskilful or remiss in the performance
of his work or guilty or riotous or otherwise improper conduct, and no person so

discharged from this work shall be again employed by the contractor upon the
work  to  be  done  under  this  agreement  without  the  written  concent  of  the

University Engineer.

13. The University Engineer intends strictly enforcing a proportionate progress of the

work during the period of construction. In case proportionate progress is not
maintained, the University reserves the right to terminate the contract and to for

feit the security deposit.  In case the loss sustained by the University in making
alternative arrangements for the completion of the work is not fully covered by

the security deposit, the University reserves itself the right to take such other
steps as they my consider necessary to realise such additional amount from the

contractor.

                                                  Assistant Exe.
Engineer

Signature of Tenderer                                              University of 
Kerala

Name & Address



UNIVERSITY OF KERALA

FORM OF TENDER

Name of work:

To
The Registrar,

University of Kerala
Thiruvanathapuram (Hereinafter referred to as University)

Sir,

1. I/We  do  hereby  tender  to  execute  the  works  enumerated  in  the  Schedule
accompanying is accordance with the terms in your tender notification dated

………………… and specifications and conditions of contract in force in Kerala
P.W.D./ University of Kerala.

2. Copy of the specifications duly signed is also enclosed.

3. I/We further  agree  to  complete  the  whole  work  in  ……………………………..

weeks/months from date of receipt of order to start work, and / or in the case
of place work included in my/our tender a may be allotted to me/us if the work

be not given to me/us.
4. I/  We do/do not agree to accept  and carry out such portions  of  the work

included in my/our tender a may be allotted to me/us if the work be not given
to me/us.

5. In consideration of I/We being registered as contractor in the Kerala P.W.D. and
invited  to  tender,  I  We agree to keep the  tender open for  acceptance  four

months  from  the  due  date  of  submission  there  of  and  not  to  make  any
modification  in  its  terms  and  conditions  which  are  not  acceptable  to  the

University.

If after the tender is accepted, If/We fail to execute as provided in  Tender 

Notification or to commence the execution of the works as Provided in the 
conditions. I/We agree that the University shall, without prejudice to any other 

right or remedy, be at liberty to forfeit the said earnest money absolutely.

                   Signature of 
Tenderer

Full Name:
Nationality:

Place of Residence:
Date of Submission



APPROVED MAKE OF MATERIALS

Sl. No Item Makes approved

1 Manual call point AGNI/ CEASEFIRE/ MINIMAX/SAFEX

2 Hooter AGNI/ CEASEFIRE/ MINIMAX/ SAFEX

3 Smoke detector Siemens/ System Sensor/ Honeywell/ Schneider

4 Heat detector Siemens/ System Sensor/ Honeywell/ Schneider

5 Fire alarm panel Siemens/ Honeywell/ Ravel/ Aswin

6 Armoured cupper cable Finolex/ RR Kabel/ V-Guard/ Havells

7 Fire extinguisher CEASEFIRE/ MINIMAX/ SAFEX

8 Clean agent fire extinguisher CEASEFIRE/ MINIMAX/ SAFEX

9 Battery Exide/ Panasonic/ Amaron/ Bosch

10 Public address system (entire products shall 

be of the same make)
Ahuja/ Philips/ Pioneer/ Bosch

SPECIFIC DEPARTMENTAL CODITIONS FOR FIRE DETECTION & PROTECTION 

SYSTEM

1. This project is a time bound one. The selected contractor shall complete 

the work in all respects according to the time schedule appended herewith

maintaining top quality of work.

2. Penalty as per the current rate will be imposed for belated completion

3. The tenderer shall quote basic rate for the item

4. The contractor shall make their own arrangement for the associated civil/ 

builder/ electrical and other works for the due fulfilment of the contract 

and no additional payment will be given for such works

5. The work shall be carried out strictly in conformity with the accepted 

schedule and in accordance with the relevant IS Standards incorporating 

the latest amendments 

6. Only approved make of materials shall be used. The contractor shall 

produce samples of all materials along with test certificates from 

competent authorities and get approval from the competent Departmental 

officers prior to the commencement of work 

7. As far as possible, same brand of approved products shall be used for the 

entire work. The contractor is allowed to change the brands under 

unavoidable circumstances and on justifiable grounds. This shall be done 

after getting prior approval from Department in writing.

8.  Drawing for submission to Fire Force Department for approval, if 

required, shall be prepared by the selected contractor at their own 

expense. The statutory fees, if any, paid to the Department will be 

reimbursed on production documentary evidence in original. 

9. All the required follow up with the Fire Force Department, if required, 

shall be done by the selected contractor at their own expense.

10.Two hard copies along with one soft copy of approved drawing or the as 

fitted drawings of the installation shall be submitted to the Department on

completion of project – along with the final bill



11.The selected agency shall also submit 2 sets of test certificates and 

guaranty certificates for the entire components used. Operation manual for

the installation shall also be submitted

12.The defect liability period shall be for 3 years (three years) from the date 

of completion. 

13.The selected agency shall inspect the installation once in 3 (three) months

and carry out preventive maintenance including replacement of 

components, if required, during the defect liability period

14.The security deposit will be released after the defect liability period 

provided the installation is found fully functional. 

15.Manufacturer’s test certificate/guarantee certificate

                                          Assistant Exe. Engineer



Accepted list of Materials 
   

 Electrification  

1 FR PVC insulated Copper Wire/Flex Wire (ISI marked) Finolex/ Traco/ 
Havells/ RR kabel/ V- 
Guard 

2 U.G. cables (ISI marked) RR/ Havells/ Finolex/ 
Gloster 

3 U.G. cables (ISI marked)-HT Finolex/ Poly cab/ 
Gloster 

4 Cable Glands/ Sockets Seico/ Dowells/ 
Jainson 

5 PVC conduit (ISI marked) Konseal/ Geo/ 
Evershine/ Precision/ 
Balco 

6 PVC accessories (ISI marked) Toms/ Pressfit /Spin- 
Tech 

7 Boxes for Modular Accessories/Front Plates/ Modular type switches, 
Bell push, Plug sockets, /Stepped Electronic fan regulators, and other 
modular accessories ( RoHS compliant )-All components should be of 
the same make. 

Philips-Elite/ MK- 
Blenze/ Legrand- 
Myrius 

8 Ceiling Rose (ISI marked with Polycarbonate body) Vimal/ Ponds/ Kany 

9 LED tube light fittings. Philips/ Crompton/ 
Bajaj/Wipro 

10 Ceiling fan five star Usha(technix)/ Orient/ 
Crompton/ Havells/ 
Khaitan 

11 Exhaust fan/ wall fan Usha/ Orient/ 
Almonard 

12 LED Philips/ Crompton/ 
Bajaj 

13 Ball & socket Mepro/ Mars 

14 Bulkhead fittings Mepro/ Bajaj 
15 Enclosure for MCB DB L&T/ Legrand/ 

Siemens/ Hager/ 
Schneider/ Indo Asian 

16 RCCB / RCBO / Miniature isolator / MCB (10 kA) Same make as of the 
DB used 

17 CT Unipower/ Resitech/ 
Intrans/ Megawin 

18 MCCB & Accessories Legrand/ Siemens/ 
L&T/ Schneider 

19 SDFU/ SDU (AC 23A duty) L&T/ Schneider/ ABB 

20 Fuse base, fuse links Same make as of the 
SDFU/ SDU used 

21 DWC pipes Rex Poly Extrusions/ 
AKG 

22 Fire Extingusher (ISI Marked) Minimax/ Safex/
Bharat/ Ceasefire

23 Insulating mat Electromat/ Raichem

24 Meters L&T/

Elmeasure/ Conserv



25 LED Indication lamp C&S/ Siemens/ L&T

                                                                         Sd/-
 

                                                             Assistant Exe. Engineer



LIST OF MATERIALS OF APPROVED BRAND

AND/OR MANUFACTURER AS PER IS SPECIFICATION

APPENDIX “A” : CIVIL WORKS

Sl.

No

Item Brand

1 Vitrified tiles/Artificial granite/Quartz Nitco, Johnson, Kajaria, RAK

2 Ceramic Floor tiles Nitco, Johnson, Kajaria, RAK

3 Ceramic Wall tiles Nitco, Johnson, Kajaria, RAK,  Somani

4 Colour pigmented precast pavement tiles Ultra, Eurocon, Scorpio

5 Tile jointing pigment/joint filler Latecrete, Ball Endura, MAPEI

6 Exterior emulsion paint Asian, ICI, Nerolac, Berger, Jotun

7 Interior plastic emulsion Berger, ICI, Asian, Nerolac, Jotun

8 Cement Malabar,  Indian  cement,  Ultra  tech,

Ambuja, ACC, RAMCO, JK

9 Reinforcing Steel TATA, SAIL, Vizag

10 Wall Putty Wipco, Birla, JK, Asian Paints

11 Distemper Nerolac, Asian Paints, Berger

12 Door Lock & Door Closers Godrej, Dorset, Dorma, Ebco

13 Anchor Fasteners Hilti India Pvt Ltd, Fischer or approved

14 Faucets Jaquar, Toto, Grohe, CERA

15 Sanitary Ware CERA, Parry Ware, Hind Ware, RAK

16 Centrifugal Pump V-Guard,  Kirloskar, Crompton, Texmo

17 PVC/uPVC/cPVC/PPR Supreme, Finolex, Prince (with ISI)

18 Laminate Century, Green Lam, Anchor

19 False ceiling Armstrong, Guproc

20 Water proofing materials/Tile adhesive Fosroc, Cerachem, STP, Pidilite

21 Glass Modi Guard, Saint Gobaian, Asahi

22 Gypsum ceiling Gypboard, Hilux, Gyproc

23 G.M.F.W.W valves conforming to IS 778-

1984

Zolota, Karthal,  Leader

24 Sluice  valves  conforming  to  IS-14846-

2000

Calsens,Upadhyaya,Indian  valve  Co,

Karthal



25 GI pipe conforming to IS-1239 Appolo, Zenith, Tata, Kalinga

26 Water supply fittings Jaquar, CERA, Banalave (Hindware)

27 Hot water pipes- PPR pipes Supreme, Prince

                                                                                                                     

                                            Sd/-

                                                  Assistant Exe. Engineer


